

**Addendum #2 – Issued Tuesday October 17, 2023**

**CITY OF BERLIN**

New Hampshire

**Contracts# 2023-14A-G**

**DEMOLITION SERVICES**

**GENERAL PROVISIONS**

Item #7

Dates corrected

7. TIME TO COMPLETE AND LIQUIDATED DAMAGES: Work on this project must be completed by 11/30/2024. In the event that the work is not completed by 11/30/24 due to contractor not being able to coordinate dates, then the contractor shall pay to the City, not as a penalty, but as agreed upon liquidated damages one-hundred (\$100) dollars for each day that the work goes uncompleted beyond 11/30/24.